

Jefferson County
Board of Commissioners
Agenda Request

To: Board of Commissioners
Philip Morley, County Administrator

From: Frank Gifford, Public Works Director *FG*

Agenda Date: May 9, 2011

Subject: Award of Contract, Willoughby Creek Bridge Emergency Repair,
Upper Hoh Rd. M.P. 3.50, Federal Aid Project No. ER-0902(318),
County Project No. XO1825

Statement of Issue: Award of Contract to Seton Construction of Port Townsend, Washington for their bid of \$523,670.97 for the above referenced project.

Analysis/Strategic Goals/Pro's & Con's: Public Works has completed checking the bids for the above referenced project, and recommends award of the contract to Seton Construction for their bid amount of \$523,670.97.

Fiscal Impact/Cost Benefit Analysis: The Bid amount is \$523,670.97. This will be funded at 86.5% by the Federal Highway Administration, and 13.5% by the County Road Fund.

Recommendation: Public Works recommends that the Board authorize the Award of Contract to Seton Construction, and return one (1) copy to Public Works for further processing.

Department Contact: Monte Reinders, County Engineer, 385-9242.

Reviewed By:


Philip Morley, County Administrator

Date



Jefferson County Department of Public Works

623 Sheridan St.
Port Townsend, WA 98368
(360) 385-9160

*Frank Gifford, Public Works Director
Monte Reinders, P.E., County Engineer*

DATE: May 9, 2011
TO: Board of County Commissioners
FROM: Frank Gifford, Public Works Director *FG*
SUBJECT: *AWARD OF CONTRACT*
Willoughby Creek Bridge Repair
Upper Hoh Road MP 3.50
County Road Number 914207
County Project No. XO1825
Federal Aid No. ER-0902(318)

WHEREAS, The Call for Bids was issued by the Board of County Commissioners on April 4, 2011 and;

WHEREAS, due notice of the Call for Bids was given as required by law, and;

WHEREAS, sealed bids were received and opened in public on April 25 at 10:15 a.m. in the Commissioner's Chambers, and;

WHEREAS, the Public Works Department has completed checking the bids and has investigated the qualifications of the lowest bidder, now therefore,

IT IS HEREBY RECOMMENDED that the construction contract be awarded to the lowest responsive bidder:

Seton Construction of Port Townsend, Washington for their bid amount of \$523,670.97.

for the

Willoughby Creek Bridge Repair, Upper Hoh Road M.P. 3.50, County Road No. 914207, County Project No. XO1825 Federal Aid Project No. ER-0902(318).

John Austin
Chairman, Board of County Commissioners

Date

BID TABULATION SHEET

WILLOUGHBY CREEK BRIDGE REPAIR, UPPER HOH ROAD M.P. 3.50

FEDERAL AID NO. ER-0902(318)
 COUNTY PROJECT XO1825
 County Road 914207

BID OPENING DATE: April 25, 2011
 BID OPENING TIME: 10:15 a.m.




ENGINEER'S ESTIMATE

Seton Construction
 4640 S. Discovery Rd.
 Port Townsend, WA 98368

Rognlin's, Inc.
 PO Box 307
 321 West State Street
 Aberdeen, WA 98520

Bergerson Construction
 55 Portway, PO Box 387
 Astoria, OR 97103

ITEM NO.	QUANTITY	UNIT	ITEM DESCRIPTION	ENGINEER'S ESTIMATE		Seton Construction		Rognlin's, Inc.		Bergerson Construction	
				UNIT BID	TOTAL BID	UNIT BID	TOTAL BID	UNIT BID	TOTAL BID	UNIT BID	TOTAL BID
PREPARATION											
1	1	L.S.	MOBILIZATION (10%)	\$50,408.00	\$50,408.00	\$91,430.00	\$91,430.00	\$45,000.00	\$45,000.00	\$80,638.00	\$80,638.00
2	175	L.F.	REMOVING GUARDRAIL	\$10.00	\$1,750.00	\$11.66	\$2,040.50	\$4.00	\$700.00	\$10.00	\$1,750.00
GRADING											
3	330	C.Y.	UNCLASSIFIED EXCAVATION & HAUL	\$30.00	\$9,900.00	\$15.00	\$4,950.00	\$20.00	\$6,600.00	\$27.00	\$8,910.00
4	1	L.S.	EARTHWORK	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$15,000.00	\$15,000.00	\$1,540.00	\$1,540.00
DRAINAGE											
5	720	TON	HEAVY LOOSE RIPRAP	\$50.00	\$36,000.00	\$25.00	\$18,000.00	\$75.00	\$54,000.00	\$37.00	\$26,640.00
6	40	TON	STREAMBED COBBLES	\$75.00	\$3,000.00	\$50.00	\$2,000.00	\$80.00	\$3,200.00	\$52.00	\$2,080.00
STRUCTURE											
7	1656	S.F.	FURNISH AND DRIVE SHEET PILING	\$80.00	\$132,480.00	\$90.30	\$149,536.80	\$55.00	\$91,080.00	\$57.00	\$94,392.00
8	1	L.S.	SHEET PILE WALER & DEADMAN SYSTEM	\$36,400.00	\$36,400.00	\$26,250.00	\$26,250.00	\$135,000.00	\$135,000.00	\$56,810.00	\$56,810.00
EROSION CONTROL AND PLANTING											
9	1	EST.	EROSION/WATER POLLUTION CONTROL	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
10	25	DAY	EROSION CONTROL LEAD	\$100.00	\$2,500.00	\$200.00	\$5,000.00	\$100.00	\$2,500.00	\$56.00	\$1,400.00
11	1	L.S.	TEMPORARY EROSION & SEDIMENT CONTROL PLAN	\$3,000.00	\$3,000.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
TRAFFIC											
12	1	L.S.	TRAFFIC DIVERSION	\$30,000.00	\$30,000.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$6,600.00	\$6,600.00
13	1	L.S.	TRAFFIC CONTROL SUPERVISOR	\$8,800.00	\$8,800.00	\$13,200.00	\$13,200.00	\$4,000.00	\$4,000.00	\$13,992.00	\$13,992.00
14	160	HOURLY	FLAGGERS AND SPOTTERS	\$50.00	\$8,000.00	\$55.00	\$8,800.00	\$50.00	\$8,000.00	\$56.00	\$8,960.00
15	135	S.F.	CONSTRUCTION SIGNS CLASS A	\$10.00	\$1,350.00	\$16.65	\$2,247.75	\$20.00	\$2,700.00	\$35.00	\$4,725.00
16	2	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	\$3,000.00	\$6,000.00	\$3,300.00	\$6,600.00	\$2,500.00	\$5,000.00	\$3,150.00	\$6,300.00
17	1	L.S.	OTHER TEMPORARY TRAFFIC CONTROL	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$4,200.00	\$4,200.00	\$9,270.00	\$9,270.00
18	2	EACH	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL	\$3,000.00	\$6,000.00	\$5,775.00	\$11,550.00	\$3,000.00	\$6,000.00	\$8,300.00	\$16,600.00
19	3	EACH	BEAM GUARDRAIL TRANSITION SECTION TYPE 1	\$2,200.00	\$6,600.00	\$1,870.00	\$5,610.00	\$2,000.00	\$6,000.00	\$3,300.00	\$9,900.00
20	2	EACH	BEAM GUARDRAIL FLARED TERMINAL	\$3,000.00	\$6,000.00	\$2,420.00	\$4,840.00	\$2,500.00	\$5,000.00	\$3,053.00	\$6,106.00
21	1	EACH	BEAM GUARDRAIL ANCHOR TYPE 1	\$800.00	\$800.00	\$825.00	\$825.00	\$1,000.00	\$1,000.00	\$1,045.00	\$1,045.00
22	20	LF	BEAM GUARDRAIL TYPE 1	\$25.00	\$500.00	\$35.20	\$704.00	\$40.00	\$800.00	\$83.00	\$1,660.00
OTHER											
23	480	LF	PRE-BORING	\$100.00	\$48,000.00	\$26.25	\$12,600.00	\$10.00	\$4,800.00	\$192.00	\$92,160.00
24	1	EST.	OBSTRUCTIONS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
26	1	L.S.	PAVEMENT RESTORATION	\$7,500.00	\$7,500.00	\$23,000.00	\$23,000.00	\$15,000.00	\$15,000.00	\$17,500.00	\$17,500.00
26	1	L.S.	STREAM DIVERSION	\$35,000.00	\$35,000.00	\$23,075.00	\$23,075.00	\$20,000.00	\$20,000.00	\$47,512.00	\$47,512.00
27	25	EACH	LOG WITH ROOTWAD	\$1,800.00	\$45,000.00	\$1,004.48	\$25,112.00	\$2,000.00	\$50,000.00	\$1,463.00	\$36,575.00
28	40	EACH	ANCHOR BOULDER	\$250.00	\$10,000.00	\$317.50	\$12,700.00	\$500.00	\$20,000.00	\$220.00	\$8,800.00
29	11	EACH	ANCHOR PILE	\$1,000.00	\$11,000.00	\$622.72	\$6,849.92	\$200.00	\$2,200.00	\$688.00	\$7,568.00
30	1	L.S.	ROADSIDE RESTORATION	\$5,000.00	\$5,000.00	\$17,000.00	\$17,000.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00
31	1	L.S.	PROJECT SURVEYING	\$3,000.00	\$3,000.00	\$2,750.00	\$2,750.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00
32	1	L.S.	SPCC PLAN	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00
				\$554,488.00		\$523,670.97		\$596,580.00		\$616,911.00	

Prepared by Project Manager: 	Date: 4-26-11	Bond: YES	Bond: YES	Bond: YES	Bond: YES
Reviewed by Eng. Serv. Manager: 	Date: 4-26-11	License: YES	License: YES	License: YES	License: YES
Approved by County Engineer: 	Date: 4-26-11	Addendum's: YES	Addendum's: YES	Addendum's: YES	Addendum's: YES
		Sign Proposal: YES	Sign Proposal: YES	Sign Proposal: YES	Sign Proposal: YES