

Jefferson County  
Board of Commissioners  
Agenda Request

**To:** Board of Commissioners  
Philip Morley, County Administrator

**From:** Frank Gifford, Public Works Director *FG*

**Agenda Date:** May 16, 2011

**Subject:** Award of Contract; E. Price St. Improvement Project,  
County Project No.CR-1806

---

**Statement of Issue:** Award of Contract to Shold Excavating, Inc. of Port Hadlock, Washington for the above referenced project.


**Analysis/Strategic Goals/Pro's & Con's:** Public Works has completed checking the bids for the above referenced project, and recommends award of the contract to Shold Excavating, Inc. for their bid amount of \$136,877.15.

**Fiscal Impact/Cost Benefit Analysis:** Project funding in the amount of \$136,877.15 will be from the County Road Fund.


**Recommendation:** Public Works recommends that the Board authorize the Award of Contract to Shold Excavating, Inc., and return one (1) copy to Public Works for further processing.

**Department Contact:** Monte Reinders, PE, County Engineer, 385-9242.

**Reviewed By:**

  
Philip Morley, County Administrator

*5/12/11*  
Date



## Jefferson County Department of Public Works

623 Sheridan St.  
Port Townsend, WA 98368  
(360) 385-9160

*Frank Gifford, Public Works Director*  
*Monte Reinders, P.E., County Engineer*

DATE: May 6, 2011  
TO: Board of County Commissioners  
FROM: Frank Gifford, Public Works Director  
SUBJECT: *AWARD OF CONTRACT*  
E. Price Street Improvement Project  
County Project No. CR-1806  
County Road No. 667009, MP 0.00 to MP 0.25

- The Call for Bids was issued by the Board of County Commissioners on April 11, 2011.
- Due notice of the Call for Bids was given as required by law.
- Sealed bids were received and opened in public on May 2, 2011 at 10:00 a.m. in the Commissioner's Chambers.
- The Public Works Department has completed checking the bids and has investigated the qualifications of the lowest bidder.
- Bid tabulations are attached for reference.

The Public Works Department recommends that the construction contract be awarded to the lowest responsive bidder:

Shold Excavating, Inc. of Port Hadlock, Washington for its bid of \$136,877.15.

for the

East Price St. Improvement Project, County Project No. CR-1806, County Road No. 667009, MP 0.00 to MP 0.25,

Approved:

---

John Austin  
Chairman, Board of County Commissioners

---

Date

BID TABULATIONS: E. PRICE ST. IMPROVEMENT PROJECT

COPY

| COUNTY PROJECT CR-1806<br>COUNTY ROAD 567009<br>M.P. 0.00 TO M.P. 0.25 |          |      | BID OPENING DATE: Monday, May 2, 2011<br>BID OPENING TIME: 10:00 A.M. |             | ENGINEER'S ESTIMATE |             | CONTRACTOR #1<br>SHOLD EXCAVATING, INC. |            | CONTRACTOR #2<br>C&J EXCAVATING, INC. |             | CONTRACTOR #3<br>SETON CONSTRUCTION |             | CONTRACTOR #4<br>LAKESIDE INDUSTRIES, INC. |             | CONTRACTOR #5<br>PACIFIC COAST GENERAL |  |
|--|----------|------|---|-------------|---------------------|-------------|---|------------|---------------------------------------|-------------|-------------------------------------|-------------|--|-------------|--|--|
| ITEM NO.   | QUANTITY | UNIT | ITEM DESCRIPTION  | UNIT BID    | TOTAL BID           | UNIT BID    | TOTAL BID                               | UNIT BID   | TOTAL BID                             | UNIT BID    | TOTAL BID                           | UNIT BID    | TOTAL BID                                  | UNIT BID    | TOTAL BID                              |  |
| PREPARATION  |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 1  | 1        | L.S. | MOBILIZATION  | \$15,751.34 | \$15,751.34         | \$13,891.00 | \$13,891.00                             | \$6,000.00 | \$6,000.00                            | \$26,400.00 | \$26,400.00                         | \$7,900.00  | \$7,900.00                                 | \$19,265.00 | \$19,265.00                            |  |
| 2  | 1        | L.S. | CLEARING AND GRUBBING   | \$18,000.00 | \$18,000.00         | \$8,080.00  | \$8,080.00                              | \$4,000.00 | \$4,000.00                            | \$4,085.00  | \$4,085.00                          | \$10,000.00 | \$10,000.00                                | \$7,195.00  | \$7,195.00                             |  |
| 3  | 1        | L.S. | REMOVAL OF STRUCTURE AND OBSTRUCTION                                  | \$2,000.00  | \$2,000.00          | \$3,840.00  | \$3,840.00                              | \$1,100.00 | \$1,100.00                            | \$1,500.00  | \$1,500.00                          | \$4,875.00  | \$4,875.00                                 | \$1,500.00  | \$1,500.00                             |  |
| GRADING  |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 4  | 1,080    | CY   | ROADWAY EXCAVATION INCL. HAUL (INCLUDES PATHWAY)                      | \$18.00     | \$19,440.00         | \$14.30     | \$15,444.00                             | \$11.00    | \$11,880.00                           | \$9.00      | \$9,720.00                          | \$14.00     | \$15,120.00                                | \$7.85      | \$8,478.00                             |  |
| 5  | 365      | CY   | EMBANKMENT COMPACTION   | \$6.00      | \$2,190.00          | \$10.00     | \$3,650.00                              | \$1.00     | \$365.00                              | \$2.00      | \$730.00                            | \$2.50      | \$912.50                                   | \$4.51      | \$1,646.15                             |  |
| DRAINAGE   |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 6  | 26       | LF   | SCHEDULE 40 CULVERT PIPE, 12IN. DIAM.                                 | \$45.00     | \$1,170.00          | \$15.00     | \$390.00                                | \$27.00    | \$702.00                              | \$25.50     | \$663.00                            | \$27.00     | \$702.00                                   | \$33.20     | \$863.20                               |  |
| 7  | 210      | LF   | PERF. CORRUG. POLY. UNDERDRAIN PIPE 12IN. DIAMETER                    | \$45.00     | \$9,450.00          | \$17.00     | \$3,570.00                              | \$9.00     | \$1,890.00                            | \$12.50     | \$2,625.00                          | \$29.00     | \$6,090.00                                 | \$24.00     | \$5,040.00                             |  |
| 8  | 635      | CY   | INFILTRATION TRENCH   | \$63.48     | \$40,309.80         | \$21.85     | \$13,874.75                             | \$40.00    | \$25,400.00                           | \$38.00     | \$24,130.00                         | \$50.00     | \$31,750.00                                | \$49.21     | \$31,249.35                            |  |
| 9  | 296      | SY   | SWALE   | \$12.00     | \$3,552.00          | \$9.00      | \$2,664.00                              | \$4.25     | \$1,258.00                            | \$20.00     | \$5,920.00                          | \$6.00      | \$1,776.00                                 | \$32.34     | \$9,572.64                             |  |
| STORM SEWER  |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 10   | 15       | EA   | CATCH BASIN TYPE 1P   | \$1,100.00  | \$16,500.00         | \$690.00    | \$10,350.00                             | \$1,225.00 | \$18,375.00                           | \$850.00    | \$12,750.00                         | \$1,056.00  | \$15,840.00                                | \$1,097.00  | \$16,455.00                            |  |
| SURFACING  |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 11   | 1,503    | TON  | GRAVEL BORROW   | \$14.00     | \$21,042.00         | \$11.00     | \$16,533.00                             | \$10.25    | \$15,405.75                           | \$10.00     | \$15,030.00                         | \$13.50     | \$20,290.50                                | \$17.73     | \$26,648.19                            |  |
| 12   | 692      | TON  | CRUSHED SURFACING TOP COURSE  | \$26.00     | \$18,092.00         | \$27.00     | \$18,684.00                             | \$25.00    | \$17,300.00                           | \$20.00     | \$13,840.00                         | \$15.95     | \$11,037.40                                | \$28.10     | \$19,445.20                            |  |
| 13   | 140      | TON  | TRAIL SURFACING MATERIAL (CUSTOM MIX)                                 | \$50.00     | \$7,000.00          | \$27.00     | \$3,780.00                              | \$38.00    | \$5,320.00                            | \$40.00     | \$5,600.00                          | \$40.00     | \$5,600.00                                 | \$57.93     | \$8,110.20                             |  |
| EROSION CONTROL AND PLANTING   |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 14   | 3        | DAY  | ESC LEAD  | \$150.00    | \$450.00            | \$50.00     | \$150.00                                | \$225.00   | \$675.00                              | \$150.00    | \$450.00                            | \$100.00    | \$300.00                                   | \$625.00    | \$1,875.00                             |  |
| 15   | 1        | LS   | SWEEP PLAN, CONTRACTOR PREPARED                                       | \$2,400.00  | \$2,400.00          | \$100.00    | \$100.00                                | \$150.00   | \$150.00                              | \$500.00    | \$500.00                            | \$250.00    | \$250.00                                   | \$315.00    | \$315.00                               |  |
| 16   | 1        | LS   | EROSION/WATER POLLUTION CONTROL                                       | \$5,700.00  | \$5,700.00          | \$500.00    | \$500.00                                | \$4,500.00 | \$4,500.00                            | \$1,500.00  | \$1,500.00                          | \$300.00    | \$300.00                                   | \$8,070.00  | \$8,070.00                             |  |
| 17   | 0.37     | AC   | SEEDING, FERTILIZING, AND MULCHING                                    | \$1,500.00  | \$555.00            | \$800.00    | \$296.00                                | \$2,700.00 | \$999.00                              | \$3,500.00  | \$1,295.00                          | \$3,000.00  | \$1,110.00                                 | \$2,995.00  | \$1,108.15                             |  |
| TRAFFIC  |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 18   | 1        | LS   | OTHER TEMPORARY TRAFFIC CONTROL (DEVICES)                             | \$800.00    | \$800.00            | \$200.00    | \$200.00                                | \$350.00   | \$350.00                              | \$500.00    | \$500.00                            | \$2,000.00  | \$2,000.00                                 | \$3,250.00  | \$3,250.00                             |  |
| 19   | 1        | LS   | TRAFFIC CONTROL SUPERVISOR  | \$4,100.00  | \$4,100.00          | \$100.00    | \$100.00                                | \$900.00   | \$900.00                              | \$6,600.00  | \$6,600.00                          | \$3,000.00  | \$3,000.00                                 | \$5,250.00  | \$5,250.00                             |  |
| 20   | 240      | HR   | FLAGGERS AND SPOTTERS   | \$55.00     | \$13,200.00         | \$40.00     | \$9,600.00                              | \$56.00    | \$13,440.00                           | \$55.00     | \$13,200.00                         | \$47.00     | \$11,280.00                                | \$47.39     | \$11,373.60                            |  |
| 21   | 52       | SF   | CONSTRUCTION SIGNS CLASS-A  | \$18.00     | \$936.00            | \$18.95     | \$985.40                                | \$15.00    | \$780.00                              | \$35.00     | \$1,820.00                          | \$16.00     | \$832.00                                   | \$18.50     | \$962.00                               |  |
| OTHER ITEMS  |          |      |   |             |                     |             |   |            |                                       |             |                                     |             |  |             |  |  |
| 22   | 95       | CY   | STRUCTURE EXCAVATION CLASS B INCL. HAUL                               | \$25.00     | \$2,375.00          | \$25.00     | \$2,375.00                              | \$7.00     | \$665.00                              | \$12.00     | \$1,140.00                          | \$16.00     | \$1,520.00                                 | \$9.75      | \$926.25                               |  |
| 23   | 740      | SF   | SHORING OR EXTRA EXCAVATION CL. B                                     | \$2.00      | \$1,480.00          | \$3.00      | \$2,220.00                              | \$0.75     | \$555.00                              | \$1.00      | \$740.00                            | \$2.50      | \$1,850.00                                 | \$2.30      | \$1,702.00                             |  |
| 24   | 28       | MGAL | WATER   | \$50.00     | \$1,400.00          | \$50.00     | \$1,400.00                              | \$42.00    | \$1,176.00                            | \$50.00     | \$1,400.00                          | \$20.00     | \$560.00                                   | \$120.00    | \$3,360.00                             |  |
| 25   | 1        | EST  | ROADSIDE CLEANUP  | \$1,000.00  | \$1,000.00          | \$1,000.00  | \$1,000.00                              | \$1,000.00 | \$1,000.00                            | \$1,000.00  | \$1,000.00                          | \$1,000.00  | \$1,000.00                                 | \$1,000.00  | \$1,000.00                             |  |
| 26   | 1        | LS   | TRIMMING AND CLEANUP  | \$1,800.00  | \$1,800.00          | \$2,000.00  | \$2,000.00                              | \$1,800.00 | \$1,800.00                            | \$2,500.00  | \$2,500.00                          | \$1,500.00  | \$1,500.00                                 | \$7,860.00  | \$7,860.00                             |  |
| 27   | 1        | EST  | REIMBURSEMENT FOR THIRD PARTY DAMAGE                                  | \$500.00    | \$500.00            | \$500.00    | \$500.00                                | \$500.00   | \$500.00                              | \$500.00    | \$500.00                            | \$500.00    | \$500.00                                   | \$500.00    | \$500.00                               |  |
| 28   | 1        | LS   | SPCC PLAN   | \$350.00    | \$350.00            | \$100.00    | \$100.00                                | \$150.00   | \$150.00                              | \$750.00    | \$750.00                            | \$250.00    | \$250.00                                   | \$315.00    | \$315.00                               |  |
| 29   | 60       | LF   | DRAIN PIPE 4-IN. DIAMETER   | \$20.00     | \$1,200.00          | \$10.00     | \$600.00                                | \$22.00    | \$1,320.00                            | \$15.75     | \$945.00                            | \$30.00     | \$1,800.00                                 | \$20.65     | \$1,239.00                             |  |

| PREPARED BY PROJECT MANAGER:    | DATE:  | CORRECT AMOUNT: | REPORTED IN BID PACKAGE: | % DIFF.: | DBE GOAL: | BOND: | LICENSE: | ADDENDUMS: | SIGN PROPOSAL: | DEBARRED: |
|---------------------------------|--------|-----------------|--------------------------|----------|-----------|-------|----------|------------|----------------|-----------|
| Dale Seward                     | 5/2/11 | \$212,643.14    | N/A                      | 0.00%    | XXX       | YES   | XXX      | XXX        | YES            | XXX       |
| Reviewed by Eng. Serv. Manager: | Date:  | \$136,877.15    | OK                       | -35.63%  | N/A       | YES   | XXX      | YES        | YES            | NO        |
| Jon Watson, PE                  | 5-3-11 | \$137,955.75    | OK                       | -35.12%  | N/A       | YES   | XXX      | YES        | YES            | NO        |
| Approved by County Engineer:    | Date:  | \$157,833.00    | OK                       | -25.78%  | N/A       | YES   | XXX      | YES        | YES            | NO        |
| Merle Reinhardt                 | 5-4-11 | \$157,833.00    | OK                       | -25.78%  | N/A       | YES   | XXX      | YES        | YES            | NO        |
|                                 |        | \$159,945.40    | OK                       | -24.78%  | N/A       | YES   | XXX      | YES        | YES            | NO        |
|                                 |        | \$204,572.93    | OK                       | -3.80%   | N/A       | YES   | XXX      | YES        | YES            | NO        |